



## **Addendum #2**

### **Construction Services ROGUE BOWL RENOVATION / Phase I**

Redwood Campus, Grants Pass Oregon

---

## **INVITATION TO BID (ITB)**

**NO. P17926-2024-01-09**

ITB CLOSING (DUE) DATE: January 9, 2024, 2:00 PM PST

**NO LATE RESPONSES WILL BE ACCEPTED**

#### **SUBMIT TO:**

Rogue Community College  
Attn: Jodie L Fulton, CPPO, CPPB  
Contract and Procurement Director  
3345 Redwood Highway, JO Bldg., Rm 12  
Grants Pass, Oregon 97527

This Addendum provides one clarification and a revised Bid Schedule for this project.

**CLARIFICATION:**

Divisions that are not found in the Project Manual are found on the applicable drawings.

**REVISED BID SCHEDULE:**

Please see Attachment A.

# ATTACHMENT A

## Rogue Community College Redwood Campus Improvement

RCC Concert Bowl

P17926-2024-01-09

The undersigned bidder understands that the work proposed herein are based on provided project plans and specifications and that the bidder has reviewed and verified as necessary all available project documents and the bid schedule proposed is all inclusive for complete construction of the project design and specifications:

### REVISED BID SCHEDULE 12/20/23

Note :

Division No.	Item Description	Total Cost	In-Kind Donation (In Figures)	Total Cost Minus In Kind Donation (In Figures)
	EXAMPLE SERVICE	\$25,000.00	\$10,000.00	\$15,000.00
1	GENERAL REQUIREMENTS			
2	SITE CONSTRUCTION			
3	CONCRETE			
4	MASONRY			
5	METALS			
6	WOOD AND PLASTICS			
7	THERMAL AND MOISTURE PROTECTION			
9	FINISHES			
10	SPECIALTIES			
23	MECHANICAL			
26	ELECTRICAL			
31	EARTHWORK			
32	EXTERIOR IMPROVEMENTS			
33	UTILITIES			
34	TRANSPORTATION			
			Total Cost Proposed =	

Low bid will be determined based on the sum of the Total Cost Proposed