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Addendum #2 

Construction Services 

HVAC REPLACEMENT 
Table Rock Campus/Riverside Campus/Redwood Campus 

Rogue Community College District 
 

INVITATION TO BID (ITB) 

NO. P17926-2025-06-09 
 

ITB CLOSING (DUE) DATE: June 9, 2025, 11:00 AM Local Time  

NO LATE RESPONSES WILL BE ACCEPTED 

SUBMIT TO:  
Rogue Community College 

Attn: Contract and Procurement Director 
3345 Redwood Highway, JO Bldg., Rm 12 

Grants Pass, Oregon 97527 
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This addendum is prepared to provide answers to the following question emailed to 
bidquestions@rougecc.edu as of June 3, 2025. 

1. The contract documents state that the new units are to be tied into the Metasys 
DDC system in the future. Would it be appropriate for JCI to provide a network-
based thermostat for each unit that is not currently on the Metasys system for 
this future connection? These thermostats can be connected later to existing 
Metasys communication buses. They would provide the same functions as a 
standalone thermostat that would normally come with the units, and would 
therefore replace them. 
 
The reference for future connection to Metasys DDC is for clarification regarding 
replacement units called out for BAC Net compatibility and are not presently connected 
to the College's building automation system. A JCI thermostat was not included in the 
scope of work for this ITB because the thermostat equipment needed at a future 
connection will likely be different than what is presently available. 
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